
 
 
 
 
 
  
 
 
 
 
 

 

Missouri Department of Transportation 
Northeast District – Macon Regional Office 

General Services Division – Procurement Department 

www.modot.org             1-888-ASK-MoDOT 

26826 U.S. Highway 63 

Macon, MO 63552 

(660)-385-8245 – phone 

(573)-526-3169 – fax 

ADDENDUM 001 
REQUEST FOR BID (RFB) NUMBER: NE13-20B-R2 

 

September 24, 2012 
 

The following notes are provided to all potential vendors as notification of items of general 
information, answers to questions received to date, and changes to the scope of work that 
have been authorized since the original posting of the referenced RFB: 
 

1.  MoDOT is increasing the number of days allowed from 18 days to 25 days.    The 25 
days will begin when the bridge is closed and will end when the concrete is fully cured and 
the bridge is reopened to traffic. 
 

2.  Will our annual MODOT bid bond be sufficient for this job?    No. The annual bid 
bonds maintained by Design and Construction are not applicable and cannot be used to 
bond bids issued by General Services, due to varying guidelines and statutory requirements 
applicable to each division of MoDOT. 
 

3.  The following are approved suppliers of the strip seal materials:    Carter-Waters 
(Kansas City, MO); D.S. Brown Co. (North Baltimore, OH); Hennegan and Associates 
(Lemont, IL); Iron Works, a division of Progressive Contractors Inc. (Becker, MN); Watson 
Bowman Acme Corp. (Amherst, NY).  I don't have any additional contact information for 
these companies. 
 

4.  There is a 2" asphalt overlay over the entire bridge.  How were the locations 
determined?    The locations were determined by measuring the underside of the deck. 
 

5.  Will it be ok for the broken and deteriorated concrete to fall in the river?    No.  
Please refer to the Job Special Provisions. 
 

6.   Is a 7 day wet cure going to be required on the deck portions of the bridge being 
replaced?    Yes. 
 

7.  Has any thought been put in a complete overhang replacement?    Yes, this was 
considered and deemed un-economical. 
 

8.  Is the 18 day requirement just for complete closure or can we perform some work 
under a flagging operation prior to the 18 day clock starting?    No work will be allowed 
under a flagging operation. 
 

All other requirements and details of the RFB remain unchanged.  The response deadline 
remains as due no later than 1:00 PM, Friday, September 28, 2012.  Sealed bid responses 
should be delivered to the MoDOT Northeast District Procurement Office in Macon before the 
required response deadline.  Responses by fax or email cannot be accepted. 

   Bill 
William D. “Bill” Noyes, CPPO, CPPB 
Senior Procurement Agent 

http://www.modot.org/

